

Schedule 12. Statutory Approvals

Statutory Approval	Description	End Date for satisfaction of relevant Statutory Approval
TA Facility		
Planning (TA Facility)	Obtaining all relevant planning and environmental approvals for the TA Facility Construction Activities in accordance with the relevant laws	31 December 2024
Appropriation of funds (TA Facility)	Appropriation of funds for entry into the TA Facility Construction Contract in accordance with Part IV of the <i>Constitution Act 1934 (Tas)</i>	30 September 2024
Public works committee approval secured (TA Facility)	Obtaining approval of the Public Works Committee to proceed with construction of the TA Facility	31 December 2024
Stadium		
Planning (Stadium)	Obtaining all relevant planning and environmental approvals for the Stadium Construction Activities in accordance with the relevant laws	30 June 2025
Appropriation of funds (Stadium)	Appropriation of funds for entry into the Stadium Construction Contract in accordance with Part IV of the <i>Constitution Act 1934 (Tas)</i>	30 September 2025
Public works committee approval secured (Stadium)	Obtaining approval of the Public Works Committee to proceed with construction of the TA Facility.	30 June 2025